DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 004 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11
CALL ORDER 004 CONTRACT 1ID 29-083-03.01 COUNTIES STATEWIDE
LETTING DATE 04/29/08 DISTRICT M8
STATE/FEDERAL AID NO: 29-083-03 CONTRACT TIME 1095 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-083-03
SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11
SET-ASIDE
VENDOR RANKING Contract was awarded on 05/29/08 to vendor BYERS ELECTRICAL CONSTRUCTION
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 2,699,900.72 109.5123% 100.0000%
1 BYERS ELECTRICAL CONSTRUCTION, P O BOX 335, CLAYTON, NJ, 08312 S 2,465,385.00 100.0000% 91.3139%
2 LONG FENCE CO INC, 8545 EDGEWORTH DRIVE, CAPITOL HEIGHTS, MD, 20743-3790 S 3,829,269.00 155.3213% 141.8300%
3 J FLETCHER CREAMER & SON INC, P O BOX 617, HAMMONTON, NJ, 08037 S 4,047,337.00 164.1665% 149.9069%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |LONG FENCE CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B it e
SECTION 0001 CATEGORY 1
| | |
0010 743512 5.000 EADY | 100.00000 500.00| 75.00000 375.00| 800.00000 4000.00
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0011 749516 150.000 EACH | 932.40000 139860.00| 800.00000 120000.00| 1150.00000 172500.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
0012 749517 100.000 EACH | 1108.80000 110880.00| 935.00000 93500.00] 1350.00000 135000.00
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
0013 749518 50.000 EACH | 1355.20000 67760.00] 1155.00000 57750.00 | 1700.00000 85000.00
REINFORCED CONCRETE SIGN FOUNDATION, | |
w-10 | | |
0014 749513 20.000 EACH | 308.00000 6160.00 | 300.00000 6000.00 | 325.00000 6500.00
INSTALLATION OF SIGN OVERLAY 16 S.F. OR | | |
LESS | | |
0015 749514 20.000 EACH | 431.20000 8624.00] 410.00000 8200.00] 520.00000 10400.00
INSTALLATION OF SIGN OVERLAY OVER 16 S. | | |
F. | | |
0020 743537 5.000 EADY | 100.00000 500.00| 75.00000 375.00] 850.00000 4250.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE IT | | |
0030 743538 75.000 LF | 12.00000 900.00] 10.00000 750.00| 11.00000 825.00
WOODEN SIGN POSTS, 4" X 4" | | |
0040 743539 400.000 LF | 9.75000 3900.00| 10.20000 4080.00] 14.50000 5800.00
WOODEN SIGN POSTS, 4" X 6" | | |



SUPPLY OF FLAT SHEET ALUMINUM SIGN
TYPE IX RETROREFLECTIVE SHEETING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 004 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11
CALL ORDER : 004 CONTRACT ID 29-083-03.01 COUNTIES STATEWIDE
LETTING DATE : 04/29/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 I ( 2 )
|ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |LONG FENCE CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0050 743540 3.000 LF | 17.00000 51.00] 20.00000 60.00] 27.00000 81.00
WOODEN SIGN POSTS, 6" X 6" | | |
0060 743541 3.000 LF | 19.00000 57.00] 25.00000 75.00 | 31.00000 93.00
WOODEN SIGN POSTS, 6" X 8" | | |
0070 746591 360.000 EADY | 60.00000 21600.00| 59.00000 21240.00]| 65.00000 23400.00
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0080 749519 5.000 EACH | 1350.00000 6750.00 | 1210.00000 6050.00 | 2200.00000 11000.00
REINFORCED CONCRETE SIGN FOUNDATION, | |
wW-12 | | |
0090 749520 5.000 EACH | 1475.00000 7375.00 | 1430.00000 7150.00 | 2700.00000 13500.00
REINFORCED CONCRETE SIGN FOUNDATION, | |
W-14 | | |
0100 749521 1500.000 LF | 75.46000 113190.00] 67.00000 100500.00] 51.00000 76500.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | |
W-6 | | |
0110 749522 250.000 LF | 82.85000 20712.50] 75.00000 18750.00 | 77.00000 19250.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | |
W-8 | | |
0120 749523 150.000 LF | 82.85000 12427.50] 87.50000 13125.00]| 94.00000 14100.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | |
W-10 | | |
0130 749524 150.000 LF | 82.85000 12427.50] 87.50000 13125.00]| 111.00000 16650.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | |
W-12 | | |
0140 749525 150.000 LF | 85.00000 12750.00| 92.75000 13912.50] 127.00000 19050.00
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | |
W-14 | | |
0150 749527 3.000 CF | 25.87000 77.61]| 75.00000 225.00 | 780.00000 2340.00
SIGN BASE EXTENSION | | |
0160 749528 3.000 CF | 25.87000 77.61| 75.00000 225.00 | 260.00000 780.00
STRUCTURAL CONCRETE | | |
0170 749529 3.000 EACH | 616.00000 1848.00 | 700.00000 2100.00 | 390.00000 1170.00
INSTALLATION OF SIGN BASE SHEETING | | |
0180 749530 175.000 CF | 30.80000 5390.00 | 27.50000 4812.50| 130.00000 22750.00
REMOVAL OR GRADING OF MASONRY | | |
0190 749532 3800.000 SF | 12.63000 47994.00 | 11.00000 41800.00 | 14.50000 55100.00
| | |
| | |

PANEL,



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 004 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11
CALL ORDER : 004 CONTRACT ID : 29-083-03.01 COUNTIES : STATEWIDE
LETTING DATE : 04/29/08 DISTRICT : M8
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |LONG FENCE CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0200 749534 9400.000 SF | 21.37000 200878.00 | 16.00000 150400.00] 20.00000 188000.00
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, | | |
TYPE IX RETROREFLECTIVE SHEETING | | |
0210 749535 175.000 EACH | 237.16000 41503.00| 200.00000 35000.00] 275.00000 48125.00
SUPPLY & INSTALLATION OF BOLT KIT FOR | | |
BREAKAWAY COUPLING | | |
0220 749536 40.000 EACH | 80.00000 3200.00] 60.00000 2400.00] 127.00000 5080.00
SUPPLY & INSTALLATION OF HINGE PLATE | | |
FOR BREAKAWAY COUPLING | | |
0230 749537 5.000 EACH | 725.00000 3625.00] 650.00000 3250.00] 1400.00000 7000.00
SUPPLY & INSTALLATION OF BREAKAWAY | |
COUPLING SYSTEM | | |
0240 749540 30.000 EACH | 220.00000 6600.00] 260.00000 7800.00| 190.00000 5700.00
REMOVAL OF OVERHEAD I-BEAM | | |
0250 749541 22.000 EACH | 255.00000 5610.00] 300.00000 6600.00] 190.00000 4180.00
INSTALLATION OF OVERHEAD I-BEAM | | |
0260 749542 20.000 EACH | 180.00000 3600.00] 250.00000 5000.00] 230.00000 4600.00
RELOCATION OF OVERHEAD I-BEAM | | |
0270 749543 350.000 EACH | 80.08000 28028.00] 78.00000 27300.00] 175.00000 61250.00
REMOVAL OF LIGHTING UNIT | | |
0280 749544 550.000 EACH | 85.00000 46750.00 | 98.00000 53900.00] 200.00000 110000.00
CUTTING OF OVERHEAD I-BEAMS | | |
0290 749545 35.000 EACH | 25.00000 875.00] 26.00000 910.00] 81.00000 2835.00
REMOVAL OF STANDARD GROUND MOUNTED | | |
METAL SIGN POST | | |
0300 749546 110.000 EACH | 25.00000 2750.00] 26.00000 2860.00] 81.00000 8910.00
REMOVAL OF GROUND MOUNTED WOOD POST | | |
0310 749547 690.000 EACH | 10.00000 6900.00] 10.00000 6900.00] 20.00000 13800.00
SUPPLY AND INSTALLATION OF DRY CONCRETE | | |
0320 749548 180.000 LF | 25.00000 4500.00] 63.25000 11385.00| 50.00000 9000.00
SUPPLY OF OVERHEAD I-BEAM, W-6 TYPE | | |
0330 749549 120.000 EADY | 475.00000 57000.00| 500.00000 60000.00 | 1450.00000 174000.00
NIGHT, EMERGENCY, WEEKEND WORK | | |
0340 749550 250.000 EACH | 260.00000 65000.00 | 292.00000 73000.00 | 200.00000 50000.00
INSTALLATION OF BREAKAWAY I-BEAM SIGN | | |
POSTS | | |
0350 749551 100.000 EACH | 230.00000 23000.00] 275.00000 27500.00] 200.00000 20000.00
| | |

REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS



MAINTENANCE OF TRAFFIC

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 004 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11
CALL ORDER : 004 CONTRACT ID 29-083-03.01 COUNTIES : STATEWIDE
LETTING DATE : 04/29/08 DISTRICT
SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |LONG FENCE CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0360 749552 70000.000 SF | 4.00000 280000.00| 4.55000 318500.00] 6.60000 462000.00
INSTALLATION OF SIGN ON/OVER HIGHWAY | | |
STRUCTURE | | |
0370 749553 60000.000 SF | 3.25000 195000.00] 2.92000 175200.00] 6.60000 396000.00
REMOVAL OF SIGN ON/OVER HIGHWAY | | |
STRUCTURE | | |
0380 749554 50.000 SF | 20.00000 1000.00| 8.00000 400.00| 20.00000 1000.00
INSTALLATION OF SIGN ON SPAN WIRE OR | | |
MAST ARM | | |
0390 749555 50.000 SF | 19.00000 950.00| 8.00000 400.00| 2.00000 100.00
REMOVAL OF SIGN ON SPAN WIRE OR MAST AR | | |
0400 749556 10000.000 SF | 2.42000 24200.00| 2.75000 27500.00| 4.00000 40000.00
INSTALLATION OF SIGN ON GROUND MOUNT | |
POSTS | | |
0410 749557 1300.000 SF | 2.42000 3146.00| 2.75000 3575.00 | 5.30000 6890.00
REMOVAL OF SIGN ON GROUND MOUNT POSTS | |
0420 749558 3700.000 SF | 1.65000 6105.00 | 0.50000 1850.00 | 1.30000 4810.00
MEASUREMENT OF OVERHEAD SIGNS | | |
0430 749559 3.000 EACH | 545.00000 1635.00| 400.00000 1200.00| 660.00000 1980.00
SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM | | |
0440 749560 5.000 EACH | 300.00000 1500.00| 850.00000 4250.00 | 1200.00000 6000.00
INSTALLATION OF JERSEY BARRIER MOUNTED | |
I-BEAM | | |
0450 749561 50.000 SF | 12.00000 600.00| 20.00000 1000.00| 9.00000 450.00
INSTALLATION OF SIGN ON JERSEY BARRIER | | |
MOUNTED I-BEAM | | |
0460 749562 30.000 SF | 5.50000 165.00] 20.00000 600.00| 9.00000 270.00
REMOVAL OF SIGN FROM JERSEY BARRIER | | |
MOUNTED I-BEAM | | |
0470 749579 2100.000 SF | 13.89000 29169.00| 11.00000 23100.00] 14.50000 30450.00
SUPPLY OF FLAT SHEET ALUMINUM SIGN | | |
PANEL, HIGH PERFORMANCE RETROREFLECTIVE | | |
SHEETING | | |
0480 749580 27700.000 SF | 23.50000 650950.00| 16.00000 443200.00] 20.00000 554000.00
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, | | |
HIGH PERFORMANCE RETROREFLECTIVE | | |
SHEETING | | |
0490 763500 LUMP | 356250.00000 356250.00| 400125.00000 400125.00] 861000.00000 861000.00
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 004 -5
TABULATION OF BIDS
FINAL

CONTRACT TITLE SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

CALL ORDER 004 CONTRACT ID 29-083-03.01 COUNTIES STATEWIDE

LETTING DATE 04/29/08 DISTRICT

SET-ASIDE
I ( 0o ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |BYERS ELECTRICAL CONSTRUCTIO |LONG FENCE CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0500 763505 168.000 HOUR | 75.00000 12600.00| 75.00000 12600.00| 75.00000 12600.00
TRAFFIC OFFICERS | | |
0510 763563 LUMP | 35000.00000 35000.00] 43500.00000 43500.00 | 39200.00000 39200.00
PERFORMANCE AND PAYMENT BOND | | |

SECTION TOTALS | $ 2,699,900.72] $ 2,465,385.00] $ 3,829,269.00
—————————————————————————————————————————— S

CONTRACT TOTALS | $ 2,699,900.72] $ 2,465,385.00] $ 3,829,269.00

DBE GOALS

0

o°

o°

o
o




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/29/08
PAGE : 004 -6
TABULATION OF BIDS

FINAL
CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11
CALL ORDER : 004 CONTRACT ID : 29-083-03.01 COUNTIES : STATEWIDE
LETTING DATE : 04/29/08 DISTRICT : M8
SET-ASIDE
3 ) ( ) ( )

LINE NO / ITEM CODE / ALT

REINFORCED CONCRETE SIGN FOUNDATION,
W-14

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 CATEGORY 1
| | |
0010 743512 5.000 EADY | 200.00000 1000.00| |
FURNISH AND MAINTAIN TRUCK MOUNTED | | |
ATTENUATOR, TYPE I | | |
0011 749516 150.000 EACH | 1265.00000 189750.00| |
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
0012 749517 100.000 EACH | 1300.00000 130000.00]| |
REINFORCED CONCRETE SIGN FOUNDATION, W- | | |
0013 749518 50.000 EACH | 1600.00000 80000.00 | |
REINFORCED CONCRETE SIGN FOUNDATION, | |
W-10 | | |
0014 749513 20.000 EACH | 350.00000 7000.00 | |
INSTALLATION OF SIGN OVERLAY 16 S.F. OR | | |
LESS | | |
0015 749514 20.000 EACH | 650.00000 13000.00| |
INSTALLATION OF SIGN OVERLAY OVER 16 S. | | |
F. | | |
0020 743537 5.000 EADY | 211.00000 1055.00] |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0030 743538 75.000 LF | 8.00000 600.00| |
WOODEN SIGN POSTS, 4" X 4" | | |
0040 743539 400.000 LF | 9.00000 3600.00 | |
WOODEN SIGN POSTS, 4" X 6" | | |
0050 743540 3.000 LF | 11.00000 33.00] |
WOODEN SIGN POSTS, 6" X 6" | | |
0060 743541 3.000 LF | 13.00000 39.00] |
WOODEN SIGN POSTS, 6" X 8" | | |
0070 746591 360.000 EADY | 75.00000 27000.00]| |
FURNISH AND MAINTAIN PORTABLE LIGHT | | |
ASSEMBLY | | |
0080 749519 5.000 EACH | 1900.00000 9500.00 | |
REINFORCED CONCRETE SIGN FOUNDATION, | |
W-12 | | |
0090 749520 5.000 EACH | 2000.00000 10000.00| |
| | |
| | |



SUPPLY & INSTALLATION OF BREAKAWAY

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/29/08
PAGE 004 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11
CALL ORDER 004 CONTRACT ID 29-083-03.01 COUNTIES STATEWIDE
LETTING DATE 04/29/08 DISTRICT
SET-ASIDE
| 3 | ) I ( )
|J FLETCHER CREAMER & SON INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T
0100 749521 1500.000 LF | 25.00000 37500.00] |
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-6 | | |
0110 749522 250.000 LF | 36.00000 9000.00] |
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
wW-8 | | |
0120 749523 150.000 LF | 44.00000 6600.00] |
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-10 | | |
0130 749524 150.000 LF | 52.00000 7800.00| |
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
w-12 | | |
0140 749525 150.000 LF | 66.00000 9900.00| |
SUPPLY OF BREAKAWAY I-BEAM SIGN POSTS, | | |
W-14 | | |
0150 749527 3.000 CF | 25.00000 75.00] |
SIGN BASE EXTENSION | | |
0160 749528 3.000 CF | 20.00000 60.00| |
STRUCTURAL CONCRETE | | |
0170 749529 3.000 EACH | 1600.00000 4800.00] |
INSTALLATION OF SIGN BASE SHEETING | | |
0180 749530 175.000 CF | 100.00000 17500.00| |
REMOVAL OR GRADING OF MASONRY | | |
0190 749532 3800.000 SF | 15.00000 57000.00| |
SUPPLY OF FLAT SHEET ALUMINUM SIGN | |
PANEL, TYPE IX RETROREFLECTIVE SHEETING | | |
0200 749534 9400.000 SF | 20.00000 188000.00] |
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, | | |
TYPE IX RETROREFLECTIVE SHEETING | | |
0210 749535 175.000 EACH | 500.00000 87500.00 | |
SUPPLY & INSTALLATION OF BOLT KIT FOR | | |
BREAKAWAY COUPLING | | |
0220 749536 40.000 EACH | 250.00000 10000.00| |
SUPPLY & INSTALLATION OF HINGE PLATE | | |
FOR BREAKAWAY COUPLING | | |
0230 749537 5.000 EACH | 600.00000 3000.00] |
| | |
| | |

COUPLING SYSTEM



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

DATE : 05/29/08
PAGE : 004 -8

CALL ORDER : 004 CONTRACT ID : 29-083-03.01 COUNTIES : STATEWIDE
LETTING DATE : 04/29/08 DISTRICT : M8
SET-ASIDE
3 ) ( ) ( )

LINE NO / ITEM CODE / ALT

INSTALLATION OF SIGN ON GROUND MOUNT
POSTS

| |
| |
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
__________________________________________ +_____________________________+_____________________________
0240 749540 30.000 EACH | 350.00000 10500.00|
REMOVAL OF OVERHEAD I-BEAM |
0250 749541 22.000 EACH | 500.00000 11000.00|
INSTALLATION OF OVERHEAD I-BEAM | |
0260 749542 20.000 EACH | 400.00000 8000.00|
RELOCATION OF OVERHEAD I-BEAM | |
0270 749543 350.000 EACH | 500.00000 175000.00]
REMOVAL OF LIGHTING UNIT | |
0280 749544 550.000 EACH | 400.00000 220000.00|
CUTTING OF OVERHEAD I-BEAMS |
0290 749545 35.000 EACH | 75.00000 2625.00]
REMOVAL OF STANDARD GROUND MOUNTED | |
METAL SIGN POST | |
0300 749546 110.000 EACH | 100.00000 11000.00|
REMOVAL OF GROUND MOUNTED WOOD POST | |
0310 749547 690.000 EACH | 5.00000 3450.00]
SUPPLY AND INSTALLATION OF DRY CONCRETE | |
0320 749548 180.000 LF | 40.00000 7200.00|
SUPPLY OF OVERHEAD I-BEAM, W-6 TYPE | |
0330 749549 120.000 EADY | 2350.00000 282000.00|
NIGHT, EMERGENCY, WEEKEND WORK | |
0340 749550 250.000 EACH | 1000.00000 250000.00|
INSTALLATION OF BREAKAWAY I-BEAM SIGN | |
POSTS | |
0350 749551 100.000 EACH | 400.00000 40000.00|
REMOVAL OF BREAKAWAY I-BEAM SIGN POSTS | |
0360 749552 70000.000 SF | 6.00000 420000.00]
INSTALLATION OF SIGN ON/OVER HIGHWAY | |
STRUCTURE | |
0370 749553 60000.000 SF | 5.00000 300000.00|
REMOVAL OF SIGN ON/OVER HIGHWAY | |
STRUCTURE | |
0380 749554 50.000 SF | 35.00000 1750.00]
INSTALLATION OF SIGN ON SPAN WIRE OR | |
MAST ARM | |
0390 749555 50.000 SF | 35.00000 1750.00]
REMOVAL OF SIGN ON SPAN WIRE OR MAST AR | |
0400 749556 10000.000 sF | 5.00000 50000.00]
| |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/29/08

PAGE : 004 -9

TABULATION OF BIDS

FINAL

CONTRACT TITLE : SUPPLY AND INSTALLATION OF LARGE GUIDE SIGNS STATEWIDE 09-11

29-083-03.01

COUNTIES : STATEWIDE

CALL ORDER : 004 CONTRACT 1ID
LETTING DATE : 04/29/08 DISTRICT
SET-ASIDE
3 )

LINE NO / ITEM CODE / ALT

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE
__________________________________________ +
0410 749557 1300.000 SF | 5.00000
REMOVAL OF SIGN ON GROUND MOUNT POSTS |
0420 749558 3700.000 SF | 3.00000
MEASUREMENT OF OVERHEAD SIGNS |
0430 749559 3.000 EACH | 750.00000
SUPPLY OF JERSEY BARRIER MOUNTED I-BEAM |
0440 749560 5.000 EACH | 250.00000
INSTALLATION OF JERSEY BARRIER MOUNTED |
I-BEAM |
0450 749561 50.000 SF | 20.00000
INSTALLATION OF SIGN ON JERSEY BARRIER |
MOUNTED I-BEAM |
0460 749562 30.000 SF | 10.00000
REMOVAL OF SIGN FROM JERSEY BARRIER |
MOUNTED I-BEAM |
0470 749579 2100.000 SF | 15.00000
SUPPLY OF FLAT SHEET ALUMINUM SIGN |
PANEL, HIGH PERFORMANCE RETROREFLECTIVE |
SHEETING |
0480 749580 27700.000 SF | 20.00000
SUPPLY OF EXTRUDED ALUMINUM SIGN PANEL, |
HIGH PERFORMANCE RETROREFLECTIVE |
SHEETING |
0490 763500 LUMP | 701250.00000
MAINTENANCE OF TRAFFIC |
0500 763505 168.000 HOUR | 75.00000
TRAFFIC OFFICERS |
0510 763563 LUMP | 20000.00000
PERFORMANCE AND PAYMENT BOND |
SECTION TOTALS | $
__________________________________________ +
CONTRACT TOTALS | $

( |
J FLETCHER CREAMER & SON INC |
|

AMOUNT |

6500.
11100.
2250.

1250.

1000.

300.

31500.

554000.

701250.
12600.
20000.

4,047,337.

4,047,337.

00|
|
00|

|

|

|
UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ ____________________________

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

|

$ | $
_____________________________ +____________________________
$ 0.00] $

DBE GOALS |

o°




